



Municipality of Anchorage
Project Management and Engineering



2022 BID TABS

Spec #	Work Description	Quantities	Units	Low Bid	Average Bid	High Bid	# Bids
20.02 M	Stormwater Pollution Prevention Plan	1	L.S.	\$7,779.00	\$35,823.79	\$165,714.86	35
20.03 M	Exploratory Test Pits	1 -20	HR.	\$75.00	\$495.79	\$900.00	11
20.04 M	Clearing & Grubbing	1	L.S.	\$5,000.00	\$29,218.18	\$100,000.00	11
20.06 M	Tree Removal	1 -5	EA.	\$250.00	\$990.00	\$1,700.00	5
20.07 M	Remove Existing Sidewalk or Concrete Apron	1 -200	S.Y.	\$20.00	\$37.70	\$60.60	21
20.07 M	Remove Existing Sidewalk or Concrete Apron	> 200	S.Y.	\$8.50	\$29.26	\$60.00	19
20.08 M	Remove Existing Curb and Gutter	1 -1000	L.F.	\$5.50	\$12.15	\$15.00	14
20.08 M	Remove Existing Curb and Gutter	> 1000	L.F.	\$2.70	\$14.67	\$28.44	29
20.09 M	Remove Existing Pavement	1 -200	S.Y.	\$15.00	\$28.80	\$46.00	5
20.09 M	Remove Existing Pavement	201 -5000	S.Y.	\$3.74	\$9.19	\$65.00	33
20.09 M	Remove Existing Pavement	> 5000	S.Y.	\$2.11	\$3.46	\$5.00	7
20.10 M	Unusable Excavation	1 -100	C.Y.	\$10.00	\$45.74	\$83.00	12
20.10 M	Unusable Excavation	100 -1000	C.Y.	\$25.74	\$43.01	\$66.23	14
20.10 M	Unusable Excavation	> 1000	C.Y.	\$8.00	\$19.34	\$32.00	11
20.11 SP	Grading Existing Surfaces	1 -10,000	S.Y.	\$2.64	\$10.79	\$23.00	6
20.11 M	Grading Existing Surfaces	1 -5000	L.F.	\$1.00	\$14.83	\$70.00	17
20.12 M	Trench Dewatering	1	L.S.	\$1,000.00	\$43,350.00	\$165,000.00	15
20.13 M	Trench Excavation and Backfill (Various Depths)	1 -5000	L.F.	\$6.00	\$38.00	\$54.00	4
20.15 M	Furnish Trench Backfill (Type IIA)	1 -3000	Ton	\$18.00	\$30.02	\$47.00	10
20.15 M	Furnish Trench Backfill (Type II)	1 -3000	Ton	\$10.75	\$24.68	\$47.00	14
20.16 M	Bedding Material (Class D)	1 -10,000	Ton	\$60.00	\$87.60	\$100.00	5
20.16 M	Bedding Material (Class D)	1 -10,000	L.F.	\$17.00	\$40.84	\$87.00	16
20.17 M	Filter Material (Type C)	1 -5000	Ton	\$60.00	\$88.33	\$135.00	3
20.19 M	Foundation Backfill (Type II)	1 -3000	Ton	\$25.00	\$30.25	\$34.00	4
20.21 M	Classified Fill and Backfill (Type II)	1 -500	Ton	\$25.00	\$37.50	\$45.00	4
20.21 M	Classified Fill and Backfill (Type II)	> 5000	Ton	\$12.00	\$16.75	\$20.00	6

Spec #	Work Description	Quantities	Units	Low Bid	Average Bid	High Bid	# Bids
20.21 M	Classified Fill and Backfill (Type IIA)	1 -500	Ton	\$25.00	\$45.27	\$124.60	19
20.21 M	Classified Fill and Backfill (Type IIA)	501 -5000	Ton	\$23.30	\$32.58	\$44.00	7
20.21 M	Classified Fill and Backfill (Type IIA)	> 5000	Ton	\$12.00	\$19.16	\$24.25	11
20.22 M	Leveling Course	1 -500	Ton	\$25.00	\$55.53	\$180.00	30
20.22 M	Leveling Course	> 500	Ton	\$30.00	\$58.60	\$128.00	5
20.24 M	Rip Rap (Class II)	1 -100	C.Y.	\$95.00	\$203.00	\$360.00	4
20.25 M	Geotextile Fabric (Type A - Separation)	500 -10,00	S.Y.	\$1.20	\$1.93	\$2.50	4
20.25 M	Geotextile Fabric (Type A - Separation)	> 10,000	S.Y.	\$1.60	\$2.18	\$3.00	6
20.25 M	Geotextile Fabric (Type C - Impervious)	1 -10,000	S.Y.	\$2.50	\$3.97	\$6.90	3
20.26 M	Insulation Board (R=4.5)	> 1000	S.F.	\$2.21	\$2.77	\$3.50	8
20.26 M	Insulation Board (R=9)	> 1000	S.F.	\$2.65	\$3.36	\$6.00	11
20.26 M	Insulation Board (R=18)	1 -1000	S.F.	\$10.00	\$11.09	\$13.28	3
20.26 M	Insulation Board (R=20)	> 500	S.F.	\$5.00	\$6.56	\$8.25	7
20.27 M	Disposal of Unsuitable or Surplus Material	1 -5000	C.Y.	\$10.00	\$34.12	\$60.00	14
20.28 M	Existing Driveway Reconstruction, Asphalt	1 -10,000	S.Y.	\$50.00	\$121.75	\$250.00	21
20.28 M	Existing Driveway Reconstruction, Concrete	1 -10,000	S.Y.	\$213.14	\$416.95	\$660.00	14
20.30 SP	Shoring, Sheeting and Bracing	1	L.S.	\$7,829.00	\$109,457.25	\$400,000.00	4
20.99 SP	Stream Diversion	1	LS	\$16,117.00	\$35,154.25	\$51,500.00	4
20.99 SP	Stream Substrate	1 -500	CY	\$100.00	\$162.00	\$237.00	4
30.02 M	P.C.C. Curb & Gutter (All Types)	101 -1000	L.F.	\$44.00	\$50.55	\$60.00	14
30.02 M	P.C.C. Curb & Gutter (All Types)	> 1000	L.F.	\$25.00	\$44.33	\$73.55	27
30.02 M	P.C.C. Curb & Gutter (Type II)	1 -50	L.F.	\$62.50	\$98.75	\$135.00	2
30.02 M	P.C.C. Curb & Gutter (Type II)	> 200	L.F.	\$26.00	\$29.67	\$35.00	3
30.02 M	P.C.C. Valley Gutter	1 -500	L.F.	\$46.00	\$69.49	\$110.00	21
30.02 M	P.C.C. Curb & Gutter (Curb Guard)	1 -1000	L.F.	\$95.16	\$137.08	\$170.00	7
30.03 M	P.C.C. Sidewalk (4" Thick) (Standard Finish)	1 -150	S.Y.	\$90.00	\$131.00	\$200.00	5
30.03 M	P.C.C. Sidewalk (4" Thick) (Standard Finish)	> 150	S.Y.	\$60.00	\$109.45	\$204.00	31
30.03 M	P.C.C. Sidewalk (6" Thick) (Standard Finish)	1 -50	S.Y.	\$106.00	\$147.96	\$200.00	7
30.03 M	P.C.C. Sidewalk (6" Thick) (Standard Finish)	51 -150	S.Y.	\$100.00	\$128.40	\$160.00	5
30.03 M	P.C.C. Sidewalk (6" Thick) (Standard Finish)	> 150	S.Y.	\$81.00	\$113.95	\$165.50	15

Spec #	Work Description	Quantities	Units	Low Bid	Average Bid	High Bid	# Bids
30.04 M	P.C.C. Curb Ramp	1 -100	EA.	\$3,191.00	\$4,553.10	\$5,800.00	34
30.04 M	P.C.C. Curb Ramp	> 100	S.Y.	\$4,500.00	\$5,429.26	\$6,600.00	6
30.05 M	P.C.C. Structures/Retaining Walls	1 -25	C.Y.	\$1,249.40	\$2,858.81	\$4,750.00	12
40.06 M	A.C. Pavement (Class A)	1 -500	Ton	\$200.00	\$239.93	\$300.00	14
40.06 M	A.C. Pavement (Class E)	1 -500	Ton	\$118.00	\$187.59	\$250.00	25
40.06 M	A.C. Pavement (Class E)	> 500	Ton	\$115.25	\$147.46	\$200.00	7
40.06 SP	A.C. Trail (Class D)	> 100	Ton	\$270.00	\$317.50	\$400.00	4
40.11 M	R & R Existing A.C. (Class E)	1 -5000	S.Y.	\$25.50	\$85.19	\$125.00	9
40.99 SP	Speed Hump, Permanent Asphalt (13')	1 -100	EA.	\$1,000.00	\$9,138.46	\$13,500.00	13
50.06 M	Remove and Replace Valve Box Top Section	1	EA	\$250.00	\$922.30	\$2,000.00	18
50.06 M	Remove and Replace Manhole Cover and Frame	1	EA	\$925.00	\$1,385.00	\$2,500.00	4
50.06 M	Remove and Replace Manhole Grade Rings	1	EA	\$392.46	\$1,102.13	\$3,000.00	21
50.14 M	Pumping and Bypassing Existing Sanitary Sewage Flows	1	L.S.	\$6,500.00	\$12,958.33	\$25,000.00	3
50.16 M	Remove and Replace Manhole Cone Section	1 -10	EA	\$1,500.00	\$2,646.75	\$5,000.00	4
50.21 M	Adjust Sewer Cleanout to Finish Grade	1 -20	EA	\$460.00	\$1,210.25	\$2,000.00	4
55.02 M	Furnish and Install 10" CPEP, Type S	1 -1000	L.F.	\$51.00	\$88.17	\$175.00	12
55.02 M	Furnish, Install and Televis 12" CPEP, Type S	> 100	L.F.	\$61.00	\$68.33	\$74.00	3
55.02 M	Furnish, Install and Televis 18" CPEP, Type S	1 -100	L.F.	\$100.00	\$117.00	\$143.00	4
55.02 M	Furnish, Install and Televis 18" CPEP, Type S	> 100	L.F.	\$58.00	\$92.67	\$115.00	3
55.02 M	Furnish, Install and Televis 24" CPEP Type S	> 100	L.F.	\$90.00	\$248.33	\$500.00	3
55.03 M	F&I Subdrain w/Geotextile (12" CPEP, Class C Filter)	> 500	L.F.	\$62.00	\$90.57	\$160.00	7
55.03 M	F&I Subdrain w/Geotextile (18" CPEP, Class C Filter)	> 500	L.F.	\$87.00	\$135.57	\$235.00	7
55.03 M	F&I Subdrain w/Geotextile (24" CPEP, Class C Filter)	1 -500	L.F.	\$110.00	\$120.25	\$135.00	4
55.04 M	Connect to Existing Storm Drain Manholes	1 -50	EA.	\$2,228.00	\$3,489.71	\$6,300.00	7
55.04 M	Connect to Existing Catch Basin	1 -50	EA	\$600.00	\$2,260.00	\$3,600.00	5
55.05 M	Construct Type I Manhole	1 -25	EA.	\$5,500.00	\$7,245.64	\$9,000.00	11
55.05 M	Construct Type I Catch Basin/Manhole	1 -20	EA.	\$6,000.00	\$8,100.00	\$11,000.00	4
55.05 M	Construct Type II Manhole	1 -25	EA.	\$9,157.00	\$10,557.13	\$13,500.00	8
55.07 M	Adjust Storm Drain Manhole Cone	1 -20	EA.	\$800.00	\$2,215.92	\$5,000.00	7
55.08 M	Adjust Storm Drain Manhole Ring	1 -20	EA.	\$392.48	\$1,127.54	\$3,000.00	18

Spec #	Work Description	Quantities	Units	Low Bid	Average Bid	High Bid	# Bids
55.09 M	Construct Catch Basin	1 -5	EA.	\$5,122.00	\$8,464.85	\$13,000.00	12
55.09 M	Construct Catch Basin	> 5	EA.	\$3,330.00	\$6,007.27	\$8,500.00	11
55.10 M	Relocate Catch Basin	1 -20	EA.	\$8,500.00	\$11,581.65	\$15,908.24	5
55.11 M	Remove Manhole	1 -25	EA.	\$440.00	\$1,136.88	\$2,240.00	16
55.11 M	Remove Catch Basin	1 -20	EA.	\$458.00	\$1,148.78	\$2,500.00	18
55.12 M	Adjust Catch Basin to Finish Grade	1 -20	EA.	\$307.73	\$1,057.57	\$2,000.00	10
55.18 M	Construct Footing Drain Service	1 -50	EA.	\$1,400.00	\$1,750.00	\$2,050.00	3
55.18 M	Construct Footing Drain Service	> 50	EA.	\$200.00	\$1,507.00	\$2,400.00	4
55.20 M	F & I Culvert w/End Sections 24" CPEP	1 - 100	LF	\$70.00	\$101.25	\$145.00	4
55.20 M	F & I Culvert w/End Sections 36" CMP or PCMP	1 -100	LF	\$250.00	\$341.75	\$525.00	4
55.23 SP	Heat Trace	1 -5000	L.F.	\$50.00	\$52.00	\$55.00	4
55.23 SP	Heat Trace Control Panel	1 -5	EA	\$12,500.00	\$14,025.00	\$15,000.00	4
55.24 SP	Prepare Storm Pipe for Lining	1 -10,000	LF	\$12.50	\$53.50	\$100.00	3
55.25 SP	Post-Construction CCTV Inspection of Storm	1 -10,000	LF	\$5.00	\$7.58	\$11.50	3
55.99 SP	Bypass Storm Flow	1	LS	\$20,000.00	\$67,150.00	\$100,000.00	4
60.11 M	Replace Valve Box Top Section	1 -50	EA.	\$325.00	\$560.25	\$1,000.00	4
60.19 M	Adjust Key Box	1 -20	EA.	\$230.00	\$573.75	\$1,000.00	8
60.20 M	Adjust Valve Box to Finish Grade	1 -20	EA.	\$600.00	\$880.00	\$1,040.00	3
65.02 M	Construction Survey Measurement	1	L.S.	\$6,000.00	\$27,887.51	\$110,000.00	46
65.02 M	2 Person Survey Crew	1 -100	HR.	\$50.00	\$175.68	\$350.00	41
70.07 M	Remove Pipe	1 -1000	L.F.	\$8.00	\$23.18	\$50.00	16
70.07 M	Remove Pipe	> 1000	L.F.	\$5.00	\$9.50	\$17.00	4
70.08 M	Remove and Reset Fence	1 -100	L.F.	\$50.00	\$102.09	\$160.00	12
70.08 M	Remove and Reset Fence	> 100	L.F.	\$28.00	\$57.25	\$75.00	8
70.08 SP	Remove Fence	1 -5,000	LF	\$6.00	\$15.31	\$21.00	8
70.10 M	Traffic Markings (4" Solid White)	1 -10,000	L.F.	\$1.80	\$2.93	\$4.94	7
70.10 M	Traffic Markings (4" Solid Yellow)	1 -10,000	L.F.	\$1.80	\$4.43	\$12.00	9
70.10 M	Traffic Markings (18" Yellow Solid)	1 -1000	L.F.	\$5.00	\$6.75	\$9.53	7
70.10 M	Traffic Markings (Methylemethacrylate, 4" White)	1 -100	L.F.	\$17.50	\$21.25	\$25.00	2
70.10 M	Inlaid Traffic Markings (Methylemethacrylate, 4" Yellow)	> 100	L.F.	\$4.50	\$12.86	\$22.00	8

Spec #	Work Description	Quantities	Units	Low Bid	Average Bid	High Bid	# Bids
70.10 M	Inlaid Traffic Markings (Methylemethacrylate, 24" White)	1 -1,000	L.F.	\$41.00	\$96.56	\$130.00	23
70.10 M	Inlaid Traffic Markings (Methylemethacrylate, Words and Symbol)	1 -10	EA	\$1,000.00	\$1,093.75	\$1,200.00	4
70.11 M	Standard Sign	1 -100	S.F.	\$70.00	\$108.29	\$176.41	14
70.11 M	Standard Signs	> 100	S.F.	\$75.00	\$105.00	\$160.00	26
70.11 M	Remove and Relocate Sign	1 -5	EA.	\$400.00	\$513.02	\$723.15	7
70.11 M	Remove and Relocate Sign	> 5	EA.	\$400.00	\$510.56	\$756.45	7
70.11 SP	Salvage Sign	1 -50	EA.	\$50.00	\$114.77	\$289.33	25
70.12 M	Traffic Maintenance	1	L.S.	\$1,325.00	\$105,041.94	\$750,000.00	46
70.16 M	Temporary Group Mailboxes	1	L.S.	\$1,000.00	\$6,272.25	\$15,000.00	8
70.17 SP	Relocate Existing Mailbox Cluster	1 -50	EA.	\$1,000.00	\$3,138.38	\$5,000.00	8
70.17 M	Relocate Mailbox	1 -10	EA.	\$462.50	\$903.23	\$1,500.00	10
70.17 M	Relocate Mailbox	> 10	EA.	\$300.00	\$732.86	\$1,540.00	7
75.02 M	Shrubs, Cotoneaster lucidus 'Peking Cotoneaster' 36" Ht	1 -100	EA.	\$80.00	\$82.75	\$88.00	4
75.02 M	Shrubs, Juniperus horizontalis 'Blue Chip Creeping Juniper' 18"-	1 -100	EA.	\$88.00	\$99.00	\$106.00	4
75.02 M	Shrubs, Pinus mugo 'Slowmound Mugo Pine' 15"-18" Spr.	1 -100	EA.	\$88.00	\$91.25	\$95.00	4
75.02 M	Shrubs, Potentilla fruticosa 'Gold Star' 18"-24" Ht.	1 -100	EA.	\$80.00	\$82.75	\$88.00	4
75.02 M	Shrubs, Ribes alpinum 'Alpine Currant' 3 gal. 18" SPD	1 -100	EA.	\$80.00	\$82.75	\$88.00	4
75.02 M	Shrubs, Rosa acicularis 'Prickly Rose' 24" Ht	1 -100	EA.	\$80.00	\$82.50	\$88.00	4
75.02 M	Shrubs, Rosa rugosa 'Hansa' #2 Cont.	1 -100	EA.	\$80.00	\$82.75	\$88.00	4
75.02 M	Shrubs, Rosa rugosa Rotesmeer 'Purple Pavement' #3 Container	1 -100	EA.	\$80.00	\$82.75	\$88.00	4
75.02 M	Shrubs, Salix commutata 'Undergreen Willow' 18"-24" Ht.	1 -100	EA.	\$80.00	\$82.50	\$88.00	4
75.02 M	Shrubs, Spiraea X bumalda 'Goldflame' (Goldflame Spiraea) 18"-	1 -100	EA.	\$80.00	\$82.75	\$88.00	4
75.02 M	Shrubs, Syringa patula 'Miss Kim Lilac'	1 -100	EA.	\$80.00	\$82.75	\$88.00	4
75.02 M	Shrubs, Syringa X prestoniae 'Donald Wyman' 36" Ht.	1 -100	EA.	\$80.00	\$82.75	\$88.00	4
75.02 M	Shrubs, Viburnum edule 'High Bush Cranberry', 36" Ht.	1 -100	EA.	\$80.00	\$82.50	\$88.00	4
75.02 M	Trees, Betula papyrifera 2" Cal. (Paper Birch)	1 -100	EA.	\$700.00	\$855.75	\$1,268.00	8
75.02 M	Trees, Malus royalty 'Crabapple' 2" Caliper	1 -100	EA.	\$700.00	\$885.00	\$1,385.00	4
75.02 M	Trees, Malus spp. 'Red Splendor' Crabapple, 2" Caliper	1 -100	EA.	\$700.00	\$884.75	\$1,384.00	4
75.02 M	Trees, Picea pungens (Colorado Blue Spruce) 5'-6" Ht	1 -100	EA.	\$735.00	\$943.75	\$1,040.00	4
75.02 M	Trees, Picea pungens (Colorado Green Spruce) 2" Cal 5'-6" Ht	1 -100	EA.	\$734.00	\$943.50	\$1,040.00	4

Spec #	Work Description	Quantities	Units	Low Bid	Average Bid	High Bid	# Bids
75.02 M	Trees, Picea pungens 'Glauca Globosa' (Dwarf Colorado Blue Sp	1 -100	EA.	\$616.00	\$856.50	\$955.00	4
75.02 M	Trees, Pinus sylvestris (Scotch Pine) 6' Ht.	1 -100	EA.	\$616.00	\$692.75	\$735.00	4
75.02 M	Trees, Populus tremuloides (Quaking Aspen), 2" Caliper	1 -100	EA.	\$700.00	\$886.25	\$1,390.00	4
75.02 M	Trees, Prunus maackii (Amur Chokecherry) 2 " Caliper 10'-12' Ht	1 -100	EA.	\$760.00	\$2,645.50	\$7,754.00	4
75.02 M	Trees, Quercus macrophlla 'White Oak' 2" Cal.	1 -100	EA.	\$77.00	\$558.00	\$735.00	4
75.02 M	Trees, Sorbus Aucuparia 'European Mountin Ash' 2"- 2 1/2" Cal.	1 -100	EA.	\$88.00	\$560.75	\$735.00	4
75.02 SP	Root Pruning	1 -500	L.F.	\$16.00	\$20.82	\$30.00	7
75.02 SP	Tree/Vegetation Protection Zone Fencing	1 -10,000	L.F	\$8.00	\$15.75	\$30.00	7
75.03 M	Topsoil, 2"	0 -10	MSF	\$500.00	\$560.00	\$680.00	4
75.03 M	Topsoil, 4"	1 -50	MSF	\$645.00	\$1,582.87	\$5,280.31	38
75.04 M	Seeding (Schedule A)	0 -2	MSF	\$500.00	\$3,321.62	\$7,500.00	15
75.04 M	Seeding (Schedule A)	2 -25	MSF	\$295.00	\$1,956.31	\$5,798.47	17
75.04 M	Seeding (Schedule A)	> 25	MSF	\$295.00	\$551.75	\$1,292.00	4
75.04 M	Seeding (Schedule D)	0 -20	MSF	\$295.00	\$551.25	\$1,300.00	4
75.11 SP	Relocate Boulder	1 -200	EA.	\$45.00	\$147.71	\$207.00	7
75.99 SP	Moose Protection Fence	1 -1,000	LF	\$7.00	\$17.39	\$41.00	8
80.01 M	Temporary Illumination	1	L.S.	\$9,500.00	\$10,125.00	\$11,000.00	4
80.02 M	Trench and Backfill (2' x 3')	1 -1000	L.F.	\$56.00	\$61.25	\$66.00	4
80.02 M	Trench and Backfill (2' x 3')	> 1000	L.F.	\$9.25	\$12.75	\$16.00	7
80.04 M	Load Center Foundation (Type 1A)	1 -5	EA.	\$6,200.00	\$6,826.63	\$7,211.00	8
80.04 M	Driven Pile Luminaire Pole Foundations	> 5	EA.	\$1,925.00	\$2,139.29	\$2,700.00	7
80.05 M	Luminaire Pole, Fixed Base 27 ft.	1 -50	EA	\$4,250.00	\$4,746.67	\$5,355.00	6
80.06 M	Luminaire Arm, 6' Length	1 -50	EA.	\$600.00	\$611.00	\$622.00	2
80.06 M	Luminaire Arm, 9' Length	1 -50	EA.	\$770.00	\$826.25	\$900.00	4
80.07 M	1" Steel Conduit (GRSC)	1 -5000	L.F.	\$12.00	\$13.00	\$14.00	4
80.07 M	2" Steel Conduit (GRSC)	100 -5000	L.F.	\$16.00	\$19.25	\$23.00	6
80.08 M	Junction Box (Type IA)	1 -50	EA.	\$1,075.00	\$1,217.67	\$1,350.00	6
80.08 M	Junction Box (Type II)	1 -50	EA.	\$1,546.00	\$1,848.25	\$2,200.00	8
80.08 M	Adjust Junction Box to Finish Grade	1 -20	EA.	\$241.15	\$1,168.81	\$2,500.00	14
80.08 M	Remove Junction Box	1 -50	EA.	\$385.00	\$437.50	\$500.00	4

Spec #	Work Description	Quantities	Units	Low Bid	Average Bid	High Bid	# Bids
80.10 M	Conductor, 1C #10 AWG XHHW-2 Cable	1 -5000	L.F.	\$6.00	\$7.50	\$10.00	4
80.10 M	Conductor, 3C #8 AWG XHHW-2 Cable	1 -5000	L.F.	\$6.50	\$7.18	\$7.80	6
80.14 M	Single Meter Pad-Mount Load Center, Type IA	1 -5	EA.	\$8,000.00	\$9,040.00	\$10,000.00	4
80.14 SP	Remove Load Center	1 -5	EA.	\$1,175.00	\$1,468.75	\$2,000.00	4
80.23 M	Luminaire, 40 LED Type II Med Cutoff	1 -50	EA	\$475.00	\$510.00	\$550.00	4
80.23 M	Luminaire, 4078 Lumens Type II LED	1 -20	EA.	\$400.00	\$400.00	\$400.00	2
80.23 M	Luminaire (60 LED, Medium, Type 2)	1	EA	\$570.00	\$612.50	\$660.00	4
80.28 M	Remove Luminaire Pole	1 -50	EA.	\$1,000.00	\$1,050.00	\$1,100.00	4